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ADDENDA 

ADDENDUM NUMBER 2 
 
 
DATE:  July 21, 2014 
 
PROJECT:  Lake Edgewood Sediment Maintenance Program 
 
CBBEL PROJECT NUMBER:  13-0586 
 
OWNER:  Lake Edgewood Conservancy District 
 
ENGINEER:  Christopher B. Burke Engineering, LLC (CBBEL) 
 
TO:  Prospective Bidders 
 
This Addendum forms a part of the Contract Documents and modifies the Bidding Documents dated July 3, 
2014 with amendments and additions noted below. 
 
Acknowledge receipt of this Addendum in the space provided on the Bid Submission Information sheet. 
Failure to do so may disqualify the Bidder. 

Sealed bids must be received by the Lake Edgewood Conservancy District no later than July 24, 2014 at 7:00 
PM (local time).  Alternatively, sealed bids can be hand delivered to the Lake Edgewood Community Center 
between 6:00 PM and 7:00 PM (local time) on July 24, 2014.  No late bids will be accepted. 
 
This Addendum consists of the following Clarifications: 
 

1. CLARIFICATIONS 

A. Per the Project Manual, material shall be dredged to a minimum depth of six feet or until 
bedrock is reached.  The District anticipates a total of 4,800 CYS of dredged material to be 
removed from areas C, E, F, I, N, P, J (Birdhouse Cove).  This work is included as part of 
Phase I.  In addition, the District anticipates a total of 7,200 CYS of dredged material to be 
removed from areas A, B, D, G, H, K, L, M, O, and Q while 1,000 CYS is to be removed 
from areas R1 and R2 (500 CYS each) totaling 8,200 CYS of dredged material.  This work is 
included as part of Phase II.  A more detailed breakdown of dredged material to be removed 
per work area will not be provided. 
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